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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/26/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120726                CONTRACT ID : C16884                       COUNTIES : BOULDER, REGION 4
     LETTING DATE : 07/26/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :  141  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : FSA 1191-027

     CONTRACT DESCRIPTION :
     PROJECT NUMBER:     FSA 1191-027
     PROJECT CODE:          16884

     SH 119 INTERSECTION RECONSTRUCTIONS AT JAY & NIWOT ROADS

     This is an intersection reconstruction project on SH 119 at
     both Jay Road (M.P. 45.91) and Niwot Road (M.P. 51.12) in
     Boulder County.  The intersections will be reconstructed
     with 12" Portland Cement Concrete Pavement (PCCP).

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     3,942,515.85    88.0666%   100.0000%
    1    696A           JALISCO INTERNATIONAL, INC.                                    $     4,476,746.10   100.0000%   113.5505%
    2    S3913          SCOTT CONTRACTING INC.                                         $     4,576,328.94   102.2244%   116.0764%
    3    065A           CONCRETE WORKS OF COLORADO INCORPORATED                        $     4,581,844.44   102.3477%   116.2163%
    4    854A           LAWSON CONSTRUCTION CO.                                        $     4,689,168.60   104.7450%   118.9385%
    5    692A           NEW DESIGN CONSTRUCTION COMPANY                                $     4,734,913.77   105.7669%   120.0988%
    6    S4792          VILLALOBOS CONCRETE INC                                        $     4,923,019.17   109.9687%   124.8700%
    7    865A           CONCRETE EXPRESS, INC.                                         $     4,957,328.05   110.7351%   125.7402%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    7500.0000     7500.00|    6190.0000     6190.00|    7354.9800     7354.98
202-00004 Rem Steel H or Pipe Piling       12.000 LF  |     100.0000     1200.00|     106.0000     1272.00|     143.2000     1718.40
202-00010 Rem Tree                          5.000 EACH|     200.0000     1000.00|     320.0000     1600.00|     295.7300     1478.65
202-00035 Rem Pipe                        576.000 LF  |      14.0000     8064.00|      21.2500    12240.00|      19.2400    11082.24
202-00037 Rem of End Section                4.000 EACH|     168.0000      672.00|     235.0000      940.00|     267.6100     1070.44
202-00190 Rem of Conc Median Cover M      501.000 SY  |       6.7000     3356.70|       6.4000     3206.40|      10.2500     5135.25
202-00200 Rem Sidewalk                    102.000 SY  |       8.0000      816.00|       8.5000      867.00|      10.7200     1093.44
202-00203 Rem Curb and Gutter            1361.000 LF  |       3.2000     4355.20|       3.7500     5103.75|       3.6600     4981.26
202-00206 Rem Conc Curb Ramp               39.000 SY  |      15.0000      585.00|      12.7500      497.25|      11.0200      429.78
202-00220 Rem Asphalt Mat               23864.000 SY  |       3.8000    90683.20|       2.5000    59660.00|       3.6600    87342.24
202-00240 Rem Asphalt Mat (Planing)      5320.000 SY  |       1.4000     7448.00|       4.9000    26068.00|       2.4700    13140.40
202-00250 Rem Pavement Marking           4735.000 SF  |       1.2500     5918.75|       2.1500    10180.25|       2.3700    11221.95
202-00810 Rem Ground Sign                  63.000 EACH|     100.0000     6300.00|      64.0000     4032.00|      70.9700     4471.11
202-00821 Rem Sign Panel                    1.000 EACH|      69.0000       69.00|      64.0000       64.00|      70.9700       70.97
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120726                CONTRACT ID : C16884                       COUNTIES : BOULDER, REGION 4
     LETTING DATE : 07/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-00827 Rem of Pull Box                  29.000 EACH|      87.0000     2523.00|      83.0000     2407.00|      92.2700     2675.83
202-00840 Rem Traf Sig Pole                12.000 EACH|     700.0000     8400.00|    1535.0000    18420.00|    1714.0400    20568.48
202-00848 Rem Traf Sig Control+Cab          4.000 EACH|     760.0000     3040.00|     270.0000     1080.00|     299.2800     1197.12
202-00858 Rem Pedestal Pole                 4.000 EACH|     310.0000     1240.00|      95.0000      380.00|     106.4600      425.84
202-01000 Rem Fence                       423.000 LF  |       0.7500      317.25|       4.2500     1797.75|       2.4200     1023.66
202-04002 Clean Culvert                    12.000 EACH|    1800.0000    21600.00|    1480.0000    17760.00|    1774.3700    21292.44
203-00000 Uncl Excav                      350.000 CY  |       6.5500     2292.50|       9.6000     3360.00|       4.9300     1725.50
203-00010 Uncl Excav (CIP)              27500.000 CY  |       9.0000   247500.00|       7.4500   204875.00|       4.5500   125125.00
203-00062 Emb Matl (CIP) (Spec)         17651.000 CY  |      14.0000   247114.00|      15.0000   264765.00|      15.6400   276061.64
203-01100 Proof Rolling                    10.000 HOUR|      83.0000      830.00|      85.0000      850.00|     106.8400     1068.40
203-01510 Backhoe                          50.000 HOUR|      98.0000     4900.00|     125.0000     6250.00|     114.9300     5746.50
203-01550 Dozing                           50.000 HOUR|     115.0000     5750.00|     140.0000     7000.00|     127.5300     6376.50
203-01594 Combination Loader               50.000 HOUR|      90.0000     4500.00|     125.0000     6250.00|      93.0800     4654.00
203-01597 Potholing                        30.000 HOUR|     200.0000     6000.00|     180.0000     5400.00|     190.2000     5706.00
206-00000 Str Excav                       239.000 CY  |       6.5000     1553.50|      10.6000     2533.40|      11.7000     2796.30
206-00100 Str Bkfl (CL 1)                 263.000 CY  |      13.5000     3550.50|      27.0000     7101.00|      31.5200     8289.76
206-00360 Mechanical Reinforcement o      142.000 CY  |      17.5000     2485.00|      17.2500     2449.50|      59.1500     8399.30
207-00205 Topsoil                        8460.000 CY  |       9.0000    76140.00|       4.2500    35955.00|       5.1500    43569.00
207-00305 Wetland Topsoil                 185.000 CY  |      40.0000     7400.00|       6.4000     1184.00|       5.0100      926.85
207-00310 Stockpile Wetland Topsoil       185.000 CY  |       7.6500     1415.25|       6.4000     1184.00|       5.0100      926.85
208-00002 Erosion Log (12 In)            1220.000 LF  |       3.3000     4026.00|       6.1500     7503.00|       4.7300     5770.60
208-00007 Erosion Log (8 In)              300.000 LF  |       2.9500      885.00|       5.3500     1605.00|       3.4900     1047.00
208-00009 Erosion Log (20 In)            1195.000 LF  |       5.5500     6632.25|       5.8500     6990.75|       7.2200     8627.90
208-00020 Silt Fence                     2260.000 LF  |       1.2000     2712.00|       2.0000     4520.00|       1.3600     3073.60
208-00033 Sediment Trap                     2.000 EACH|    1025.0000     2050.00|    1585.0000     3170.00|    2129.2400     4258.48
208-00034 Gravel Bag                     1000.000 LF  |       5.5000     5500.00|       7.6000     7600.00|       7.6900     7690.00
208-00040 Check Dam                        12.000 EACH|     127.0000     1524.00|    1000.0000    12000.00|     348.9600     4187.52
208-00045 Conc Washout Str                  8.000 EACH|     695.0000     5560.00|    1135.0000     9080.00|     680.1700     5441.36
208-00070 Vehicle Tracking Pad              8.000 EACH|    1220.0000     9760.00|    2515.0000    20120.00|    1822.2600    14578.08
208-00103 Removal and Disposal of Se       50.000 HOUR|      30.0000     1500.00|      32.0000     1600.00|      47.3200     2366.00
208-00105 Removal and Disposal of Se       30.000 HOUR|      70.0000     2100.00|      62.0000     1860.00|     100.5500     3016.50
208-00106 Sweeping (Sediment Removal      200.000 HOUR|     106.0000    21200.00|     140.0000    28000.00|     177.4400    35488.00
208-00107 Rem Trash                        50.000 HOUR|      33.0000     1650.00|      95.0000     4750.00|      60.6100     3030.50
208-00206 Erosion Control Supervisor      141.000 DAY |      86.0000    12126.00|     115.0000    16215.00|     164.3400    23171.94
210-00810 Res Ground Sign                   1.000 EACH|     200.0000      200.00|     160.0000      160.00|     177.4400      177.44
210-04010 Adj Manhole                       1.000 EACH|     550.0000      550.00|     465.0000      465.00|     532.3100      532.31
210-04020 Modify Inlet                      1.000 EACH|    2825.0000     2825.00|    1930.0000     1930.00|    3050.7700     3050.77
210-04050 Adj Valve Box                     2.000 EACH|     140.0000      280.00|     215.0000      430.00|     224.7500      449.50
212-00006 Seeding (Native)                 19.400 ACRE|     620.0000    12028.00|     425.0000     8245.00|     480.2600     9317.04
212-00028 Seeding (Wetlands)                0.250 ACRE|    2000.0000      500.00|    3215.0000      803.75|    3548.7300      887.18
213-00002 Mulching (Weed Free Hay)         12.550 ACRE|     450.0000     5647.50|     567.0000     7115.85|     625.7600     7853.29
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120726                CONTRACT ID : C16884                       COUNTIES : BOULDER, REGION 4
     LETTING DATE : 07/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
213-00012 Spray-on Mulch Blanket            9.800 ACRE|    2950.0000    28910.00|    2840.0000    27832.00|    3134.7200    30720.26
213-00061 Mulch Tackifier                2455.000 LB  |       4.2500    10433.75|       2.4500     6014.75|       2.6600     6530.30
214-00225 Deciduous Tree (2.5 In C)         6.000 EACH|     332.0000     1992.00|     380.0000     2280.00|     423.4800     2540.88
214-00350 Deciduous Shrub (5 Gal)          18.000 EACH|      24.5000      441.00|      39.5000      711.00|      42.3400      762.12
214-01200 Plant (Tubeling)               2000.000 EACH|       1.6000     3200.00|       2.5200     5040.00|       2.7800     5560.00
216-00201 Soil Reten Blanket (S-C)(B     6600.000 SY  |       1.7500    11550.00|       1.9000    12540.00|       2.0900    13794.00
217-00020 Herbicide Treatment              10.000 HOUR|      90.0000      900.00|     155.0000     1550.00|     171.5200     1715.20
240-00010 Rem of Nests                     10.000 HOUR|      80.0000      800.00|      90.0000      900.00|     141.9500     1419.50
240-00020 Netting                          22.000 SY  |      10.0000      220.00|      16.0000      352.00|      23.6600      520.52
304-06007 ABC (CL 6)                     6663.000 CY  |      25.0000   166575.00|      23.7500   158246.25|      15.7400   104875.62
403-00720 HMA (Patching) (Asph)            15.000 TON |     100.0000     1500.00|     185.0000     2775.00|     147.8600     2217.90
403-34751 HMA (Gr SX) (75) (PG 64-28      959.000 TON |      85.0000    81515.00|     102.0000    97818.00|     124.2100   119117.39
412-01200 Conc Pvmt (12 In)             23875.000 SY  |      37.0000   883375.00|      51.0000  1217625.00|      53.2600  1271582.50
412-01220 Conc Pvmt (12 In) (Fast Tr     1894.000 SY  |      70.0000   132580.00|      76.0000   143944.00|      73.7500   139682.50
420-00000 Geomembrane                     127.000 SY  |       7.0000      889.00|       6.7000      850.90|      29.5700     3755.39
420-00102 Geotextile (Er Cont) (CL 1      357.000 SY  |       2.5000      892.50|       3.2000     1142.40|       1.5000      535.50
420-00400 Media Filter Drain (MFD) m      240.000 CY  |     100.0000    24000.00|     107.0000    25680.00|      64.1800    15403.20
503-00018 Drilled Caisson (18 In)          24.000 LF  |     100.0000     2400.00|      65.0000     1560.00|      73.3400     1760.16
503-00036 Drilled Caisson (36 In)          60.000 LF  |     230.0000    13800.00|     248.0000    14880.00|     277.9800    16678.80
503-00042 Drilled Caisson (42 In)          17.000 LF  |     325.0000     5525.00|     292.0000     4964.00|     326.4800     5550.16
503-00048 Drilled Caisson (48 In)          84.000 LF  |     350.0000    29400.00|     318.0000    26712.00|     356.0600    29909.04
503-00054 Drilled Caisson (54 In)          21.000 LF  |     400.0000     8400.00|     400.0000     8400.00|     447.1400     9389.94
504-04410 Block Facing                    517.000 SF  |      10.2500     5299.25|      24.7500    12795.75|      31.2500    16156.25
506-00206 Riprap (6 In)                    30.000 CY  |     165.0000     4950.00|      53.2500     1597.50|      72.6800     2180.40
506-00212 Riprap (12 In)                  139.000 CY  |      51.0000     7089.00|      59.5000     8270.50|      72.6800    10102.52
514-00000 Pipe Railing                     96.000 LF  |      93.0000     8928.00|      72.0000     6912.00|     188.5000    18096.00
601-03050 Conc CL D (Wall)                 88.200 CY  |     450.0000    39690.00|     415.0000    36603.00|     650.1700    57344.99
602-00020 Reinf Steel (Epoxy)             285.000 LB  |       0.8500      242.25|       1.3000      370.50|       1.7700      504.45
603-01185 18 In RCP (CIP)                 503.000 LF  |      50.0000    25150.00|      39.5000    19868.50|      44.6000    22433.80
603-01245 24 In RCP (CIP)                  58.000 LF  |      70.0000     4060.00|      72.5000     4205.00|      59.1800     3432.44
603-01365 36 In RCP (CIP)                  82.000 LF  |     104.0000     8528.00|     101.0000     8282.00|      87.5900     7182.38
603-03240 24 In RCP Spec                    8.000 LF  |      50.0000      400.00|     167.0000     1336.00|     146.0100     1168.08
603-05018 18 In RCES                        9.000 EACH|     800.0000     7200.00|    1200.0000    10800.00|     870.9100     7838.19
603-05024 24 In RCES                        2.000 EACH|    1155.0000     2310.00|    1715.0000     3430.00|    1141.4400     2282.88
603-05036 36 In RCES                        2.000 EACH|    1200.0000     2400.00|    2840.0000     5680.00|    1535.0900     3070.18
603-15036 36 In Equiv CSPA                425.000 LF  |     200.0000    85000.00|      88.0000    37400.00|      64.4600    27395.50
603-31336 36 In Equiv Arch SES              4.000 EACH|     700.0000     2800.00|    1075.0000     4300.00|     837.6100     3350.44
604-00511 Inlet Ty D (Spec) (10 Ft)         2.000 EACH|    8400.0000    16800.00|   15000.0000    30000.00|   10540.2000    21080.40
604-13005 Inlet Ty 13 (5 Ft)                1.000 EACH|    2600.0000     2600.00|    2250.0000     2250.00|    3570.2600     3570.26
604-30005 MH Slab Base (5 Ft)               1.000 EACH|    2400.0000     2400.00|    2145.0000     2145.00|    1403.3100     1403.31
605-00081 8 In PP Underdrain (Specia      800.000 LF  |      16.0000    12800.00|      32.0000    25600.00|      28.5600    22848.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120726                CONTRACT ID : C16884                       COUNTIES : BOULDER, REGION 4
     LETTING DATE : 07/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
606-00301 Gdrail Ty 3 (6-3)               250.000 LF  |      15.5000     3875.00|      15.5000     3875.00|      17.5700     4392.50
606-00710 Gdrail Ty 7 (Sty CA)            100.000 LF  |      41.0000     4100.00|      83.0000     8300.00|      75.4100     7541.00
606-01370 Transition Ty 3G                  2.000 EACH|    1250.0000     2500.00|    1115.0000     2230.00|    1249.3300     2498.66
606-02003 End Anchor (Nonflared)            1.000 EACH|    1929.0000     1929.00|    2010.0000     2010.00|    2251.5500     2251.55
607-00020 Corner and Line Br Post (S        9.000 EACH|     722.0000     6498.00|     134.0000     1206.00|     285.5000     2569.50
607-01000 Fence BW MP                     480.000 LF  |       1.4000      672.00|       1.5500      744.00|       6.3900     3067.20
607-01055 Fence Wire TWP                  500.000 LF  |       1.7000      850.00|       3.0000     1500.00|       5.5000     2750.00
607-11525 Fence (Plastic)                2295.000 LF  |       2.5000     5737.50|       2.4000     5508.00|       3.9600     9088.20
607-52905 End Post (CL)                     2.000 EACH|     250.0000      500.00|     145.0000      290.00|     225.0500      450.10
607-53149 Fence CL (Spec) (48 In)         250.000 LF  |      22.0000     5500.00|      39.0000     9750.00|      17.7400     4435.00
608-00006 Conc Sidewalk (6 In)            654.000 SY  |      25.0000    16350.00|      35.0000    22890.00|      38.0000    24852.00
608-00010 Conc Curb Ramp                  119.000 SY  |      73.5000     8746.50|      70.0000     8330.00|      85.9500    10228.05
608-00015 Detectable Warnings              77.000 SF  |      35.0000     2695.00|      44.0000     3388.00|      50.4900     3887.73
609-21010 C and G Ty 2 I-B                 28.000 LF  |      13.6000      380.80|      24.0000      672.00|      17.6300      493.64
609-21011 C and G Ty 2 I-M               1190.000 LF  |      12.0000    14280.00|      17.7500    21122.50|      17.6800    21039.20
609-21021 C and G Ty 2 II-M               606.000 LF  |      16.0000     9696.00|      26.0000    15756.00|      19.8700    12041.22
609-23000 Gutter (Special)                526.000 LF  |      25.0000    13150.00|       5.0000     2630.00|      16.2200     8531.72
609-24000 Gutter Ty 2 (Spec)              525.000 LF  |      37.0000    19425.00|      41.0000    21525.00|      53.5100    28092.75
610-00024 Median Cover (4 In Pattern     5511.000 SF  |       6.0000    33066.00|       6.7500    37199.25|       4.0700    22429.77
612-00001 Delin (Ty I)                    150.000 EACH|      24.0000     3600.00|      24.5000     3675.00|      27.2100     4081.50
612-00002 Delin (Ty II)                    50.000 EACH|      22.0000     1100.00|      25.5000     1275.00|      28.3900     1419.50
612-00003 Delin (Ty III)                   25.000 EACH|      29.0000      725.00|      26.7000      667.50|      29.5700      739.25
613-00206 2 In Elec Cond (Bored)         2609.000 LF  |      12.0000    31308.00|      10.5000    27394.50|      11.8100    30812.29
613-00306 3 In Elec Cond (Bored)         2609.000 LF  |      15.0000    39135.00|      12.0000    31308.00|      13.4700    35143.23
613-01200 2 In Elec Cond (P)             1449.000 LF  |       5.7000     8259.30|       4.6000     6665.40|       5.1300     7433.37
613-01300 3 In Elec Cond (P)             1379.000 LF  |       9.6000    13238.40|       6.7000     9239.30|       7.5900    10466.61
613-10000 Wiring                            1.000 L S |   20000.0000    20000.00|   29000.0000    29000.00|   32521.7900    32521.79
613-32300 Light Std Steel (30 Ft)           4.000 EACH|    4200.0000    16800.00|    3200.0000    12800.00|    3580.6700    14322.68
613-40010 Light Std Foundation              4.000 EACH|     915.0000     3660.00|     650.0000     2600.00|     721.5800     2886.32
613-70250 Lumin HPS (250 W)                 8.000 EACH|     350.0000     2800.00|     335.0000     2680.00|     374.9800     2999.84
614-00011 Sign Panel (CL I)               632.000 SF  |      18.7500    11850.00|      16.7500    10586.00|      18.6300    11774.16
614-00012 Sign Panel (CL II)              907.000 SF  |      22.0000    19954.00|      23.5000    21314.50|      26.0200    23600.14
614-00013 Sign Panel (CL III)             108.000 SF  |      27.0000     2916.00|      25.6000     2764.80|      28.3900     3066.12
614-01503 Steel Sign Supp (2-In Rd)(       21.000 EACH|     150.0000     3150.00|     160.0000     3360.00|     177.4400     3726.24
614-01573 Steel Sign Supp (2-1/2 Rd        47.000 EACH|     326.0000    15322.00|     330.0000    15510.00|     366.7000    17234.90
614-01583 Stl Sign Supp (2-1/2 In Rd       34.000 EACH|     370.0000    12580.00|     400.0000    13600.00|     443.5900    15082.06
614-70150 Ped Sig Face (16) (Countdo       12.000 EACH|     550.0000     6600.00|     545.0000     6540.00|     612.7500     7353.00
614-70336 Traf Sig Face (12-12-12)         51.000 EACH|     650.0000    33150.00|     645.0000    32895.00|     723.9400    36920.94
614-70448 Traf Sig Face (12-12-12-12        7.000 EACH|    1150.0000     8050.00|     800.0000     5600.00|     900.2000     6301.40
614-72860 Ped Push Button                  12.000 EACH|     160.0000     1920.00|     116.0000     1392.00|     130.1200     1561.44
614-72866 Fire Preempt Unit + Timer         4.000 EACH|    2950.0000    11800.00|    4150.0000    16600.00|    4638.2000    18552.80
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                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-72886 Intersection Detect Sys (C        8.000 EACH|    7120.0000    56960.00|    7000.0000    56000.00|    7862.8100    62902.48
614-81140 Sig-Light Pole Steel (1-40        4.000 EACH|   16000.0000    64000.00|   14000.0000    56000.00|   15716.1600    62864.64
614-81150 Sig-Light Pole Steel (1-50        1.000 EACH|   15000.0000    15000.00|   18125.0000    18125.00|   20266.8200    20266.82
614-81155 Sig-Light Pole Steel (1-55        2.000 EACH|   14510.0000    29020.00|   19330.0000    38660.00|   21616.5300    43233.06
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   23500.0000    23500.00|   22000.0000    22000.00|   24636.5000    24636.50
614-81260 Sig-Light Pole Steel (2-60        2.000 EACH|   35000.0000    70000.00|   28500.0000    57000.00|   31936.2500    63872.50
614-84000 Traf Sig Ped Pole Steel           6.000 EACH|    1300.0000     7800.00|     860.0000     5160.00|     961.7100     5770.26
614-86105 Telemetry (Field)                 4.000 EACH|    1080.0000     4320.00|    1795.0000     7180.00|    2008.5800     8034.32
614-86246 Ctrler (Ty 170E-HC11)             4.000 EACH|   19650.0000    78600.00|   16100.0000    64400.00|   18009.8300    72039.32
614-86800 Uninterrupted Power Supply        4.000 EACH|    6650.0000    26600.00|    5025.0000    20100.00|    5617.6500    22470.60
616-30024 24 In Trash Guard                 1.000 EACH|    1500.0000     1500.00|     490.0000      490.00|     406.0600      406.06
620-00002 Field Office (CL 2)               1.000 EACH|   18800.0000    18800.00|   40000.0000    40000.00|   22830.5900    22830.59
620-00011 Field Lab (CL 1)                  1.000 EACH|   10000.0000    10000.00|   35000.0000    35000.00|   19339.2800    19339.28
620-00020 Sanitary Facility                 2.000 EACH|    1550.0000     3100.00|    1200.0000     2400.00|    1577.9900     3155.98
621-00450 Detour Pvmt                    2311.000 SY  |      35.0000    80885.00|      31.2500    72218.75|      48.2800   111575.08
625-00000 Const Surveying                   1.000 L S |   10000.0000    10000.00|   35000.0000    35000.00|   37361.0800    37361.08
626-00000 Mobilization                      1.000 L S |  150000.0000   150000.00|  240000.0000   240000.00|  260699.7500   260699.75
626-01000 Public Info Services              1.000 L S |    8100.0000     8100.00|    4200.0000     4200.00|   15969.3100    15969.31
627-00005 Epoxy Pvmt Mkg                  109.000 GAL |      76.5000     8338.50|     135.0000    14715.00|     118.2900    12893.61
627-00011 Pvmt Mkg Paint (Waterborne      145.000 GAL |      35.5000     5147.50|      44.5000     6452.50|      49.6800     7203.60
627-30405 Preform Thermoplastic Pvmt     1096.000 SF  |      14.5000    15892.00|      11.2000    12275.20|      11.5300    12636.88
627-30410 Preform Thermoplastic Pvmt     1682.000 SF  |       9.5000    15979.00|       9.6000    16147.20|       8.8700    14919.34
629-01031 Survey Monument (Ty 3A)           2.000 EACH|     400.0000      800.00|     790.0000     1580.00|    2957.2800     5914.56
630-00000 Flagging                       3200.000 HOUR|      20.0000    64000.00|      21.0000    67200.00|      26.0200    83264.00
630-00007 Traf Ctrl Inspection             60.000 DAY |      75.0000     4500.00|     150.0000     9000.00|      88.7200     5323.20
630-00012 Traf Ctrl Mgmt                  141.000 DAY |     420.0000    59220.00|     715.0000   100815.00|     591.4600    83395.86
630-80341 Const Traf Sign (A)              38.000 EACH|      46.5000     1767.00|      56.0000     2128.00|      29.5700     1123.66
630-80342 Const Traf Sign (B)              90.000 EACH|      52.5000     4725.00|      99.0000     8910.00|      29.5700     2661.30
630-80343 Const Traf Sign (C)              16.000 EACH|      59.0000      944.00|     133.0000     2128.00|      29.5700      473.12
630-80355 Port Mesg Panel                   8.000 EACH|    4800.0000    38400.00|    4100.0000    32800.00|    2602.4100    20819.28
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|    1100.0000     8800.00|    1515.0000    12120.00|     946.3300     7570.64
630-80360 Drum Channel Dev                300.000 EACH|      26.5000     7950.00|      53.0000    15900.00|      29.5700     8871.00
630-80370 Conc Barrier (Temp)            2400.000 LF  |      24.5000    58800.00|      19.0000    45600.00|      23.4000    56160.00
630-80380 Traffic Cone                    300.000 EACH|       6.6000     1980.00|      12.0000     3600.00|       5.9100     1773.00
630-85010 Impact Atten (Temp)               2.000 EACH|    2750.0000     5500.00|    7000.0000    14000.00|    3548.7300     7097.46
630-85020 Mobile Attenuator                 1.000 EACH|   10000.0000    10000.00|   10700.0000    10700.00|   23658.2300    23658.23
630-86810 Traffic Signal (Temp)             4.000 EACH|    5000.0000    20000.00|   12400.0000    49600.00|   13970.1900    55880.76
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,942,515.85|       $     4,476,746.10|       $     4,576,328.94
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,942,515.85|       $     4,476,746.10|       $     4,576,328.94
====================================================================================================================================
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     LETTING NO.  : 20120726                CONTRACT ID : C16884                       COUNTIES : BOULDER, REGION 4
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====================================================================================================================================
                                                      |(  3 ) 065A              |(  4 ) 854A              |(  5 ) 692A
                                                      |CONCRETE WORKS OF COLORAD|LAWSON CONSTRUCTION COMPA|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    7250.0000     7250.00|   15000.0000    15000.00|    8420.0000     8420.00
202-00004 Rem Steel H or Pipe Piling       12.000 LF  |      32.5000      390.00|      35.0000      420.00|      63.0000      756.00
202-00010 Rem Tree                          5.000 EACH|     491.0000     2455.00|     350.0000     1750.00|     325.0000     1625.00
202-00035 Rem Pipe                        576.000 LF  |      24.0000    13824.00|      21.0000    12096.00|      10.5000     6048.00
202-00037 Rem of End Section                4.000 EACH|     277.0000     1108.00|     300.0000     1200.00|     465.0000     1860.00
202-00190 Rem of Conc Median Cover M      501.000 SY  |       5.2000     2605.20|      12.0000     6012.00|       6.5000     3256.50
202-00200 Rem Sidewalk                    102.000 SY  |       5.7000      581.40|      12.0000     1224.00|       8.5000      867.00
202-00203 Rem Curb and Gutter            1361.000 LF  |       2.2500     3062.25|       3.7500     5103.75|       4.0000     5444.00
202-00206 Rem Conc Curb Ramp               39.000 SY  |       7.4500      290.55|      12.0000      468.00|      13.0000      507.00
202-00220 Rem Asphalt Mat               23864.000 SY  |       3.8000    90683.20|       2.5000    59660.00|       2.6000    62046.40
202-00240 Rem Asphalt Mat (Planing)      5320.000 SY  |       3.9500    21014.00|       5.2500    27930.00|       3.4700    18460.40
202-00250 Rem Pavement Marking           4735.000 SF  |       2.1000     9943.50|       2.1000     9943.50|       2.5000    11837.50
202-00810 Rem Ground Sign                  63.000 EACH|      52.5000     3307.50|      52.0000     3276.00|      89.0000     5607.00
202-00821 Rem Sign Panel                    1.000 EACH|      52.5000       52.50|      55.0000       55.00|     142.5000      142.50
202-00827 Rem of Pull Box                  29.000 EACH|      82.0000     2378.00|      85.0000     2465.00|      84.0000     2436.00
202-00840 Rem Traf Sig Pole                12.000 EACH|    1520.0000    18240.00|    1500.0000    18000.00|    1557.0000    18684.00
202-00848 Rem Traf Sig Control+Cab          4.000 EACH|     266.0000     1064.00|     270.0000     1080.00|     272.0000     1088.00
202-00858 Rem Pedestal Pole                 4.000 EACH|      94.5000      378.00|     580.0000     2320.00|      96.5000      386.00
202-01000 Rem Fence                       423.000 LF  |       4.2000     1776.60|       2.2000      930.60|       2.0000      846.00
202-04002 Clean Culvert                    12.000 EACH|    1470.0000    17640.00|    3200.0000    38400.00|     743.5000     8922.00
203-00000 Uncl Excav                      350.000 CY  |      11.5000     4025.00|      10.0000     3500.00|      10.0000     3500.00
203-00010 Uncl Excav (CIP)              27500.000 CY  |       9.7000   266750.00|       7.6500   210375.00|       9.7500   268125.00
203-00062 Emb Matl (CIP) (Spec)         17651.000 CY  |      20.0000   353020.00|      15.0000   264765.00|      15.1700   267765.67
203-01100 Proof Rolling                    10.000 HOUR|      65.0000      650.00|      85.0000      850.00|      86.5000      865.00
203-01510 Backhoe                          50.000 HOUR|     120.0000     6000.00|     150.0000     7500.00|      95.0000     4750.00
203-01550 Dozing                           50.000 HOUR|     116.0000     5800.00|     150.0000     7500.00|     145.5000     7275.00
203-01594 Combination Loader               50.000 HOUR|      67.5000     3375.00|     150.0000     7500.00|     105.5000     5275.00
203-01597 Potholing                        30.000 HOUR|     189.0000     5670.00|     250.0000     7500.00|     196.5000     5895.00
206-00000 Str Excav                       239.000 CY  |       9.8000     2342.20|      10.7500     2569.25|      11.0000     2629.00
206-00100 Str Bkfl (CL 1)                 263.000 CY  |      24.0000     6312.00|      32.0000     8416.00|      27.0000     7101.00
206-00360 Mechanical Reinforcement o      142.000 CY  |      16.0000     2272.00|      21.0000     2982.00|      53.0000     7526.00
207-00205 Topsoil                        8460.000 CY  |       7.5500    63873.00|       6.0000    50760.00|       4.4000    37224.00
207-00305 Wetland Topsoil                 185.000 CY  |       7.1000     1313.50|       6.5000     1202.50|       6.5000     1202.50
207-00310 Stockpile Wetland Topsoil       185.000 CY  |       6.5000     1202.50|       6.5000     1202.50|       6.5000     1202.50
208-00002 Erosion Log (12 In)            1220.000 LF  |       2.8000     3416.00|       4.5000     5490.00|       4.5000     5490.00
208-00007 Erosion Log (8 In)              300.000 LF  |       2.6000      780.00|       3.5000     1050.00|       3.0000      900.00
208-00009 Erosion Log (20 In)            1195.000 LF  |       5.0500     6034.75|       6.0000     7170.00|       5.0000     5975.00
208-00020 Silt Fence                     2260.000 LF  |       0.9500     2147.00|       1.0000     2260.00|       1.5000     3390.00
208-00033 Sediment Trap                     2.000 EACH|     946.0000     1892.00|    1200.0000     2400.00|     652.5000     1305.00
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ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00034 Gravel Bag                     1000.000 LF  |       5.4000     5400.00|       7.0000     7000.00|       0.5500      550.00
208-00040 Check Dam                        12.000 EACH|     421.0000     5052.00|     325.0000     3900.00|     322.0000     3864.00
208-00045 Conc Washout Str                  8.000 EACH|     615.0000     4920.00|     750.0000     6000.00|    1054.5000     8436.00
208-00070 Vehicle Tracking Pad              8.000 EACH|    1420.0000    11360.00|    2300.0000    18400.00|    1501.5000    12012.00
208-00103 Removal and Disposal of Se       50.000 HOUR|      42.0000     2100.00|      45.0000     2250.00|      81.0000     4050.00
208-00105 Removal and Disposal of Se       30.000 HOUR|      63.0000     1890.00|      90.0000     2700.00|      78.0000     2340.00
208-00106 Sweeping (Sediment Removal      200.000 HOUR|      89.5000    17900.00|     275.0000    55000.00|     191.0000    38200.00
208-00107 Rem Trash                        50.000 HOUR|      42.0000     2100.00|      82.0000     4100.00|     105.5000     5275.00
208-00206 Erosion Control Supervisor      141.000 DAY |     126.0000    17766.00|     125.0000    17625.00|      98.0000    13818.00
210-00810 Res Ground Sign                   1.000 EACH|     368.0000      368.00|     375.0000      375.00|     214.0000      214.00
210-04010 Adj Manhole                       1.000 EACH|     451.0000      451.00|     460.0000      460.00|     294.0000      294.00
210-04020 Modify Inlet                      1.000 EACH|    1510.0000     1510.00|    1900.0000     1900.00|    1818.0000     1818.00
210-04050 Adj Valve Box                     2.000 EACH|     229.0000      458.00|     215.0000      430.00|     181.0000      362.00
212-00006 Seeding (Native)                 19.400 ACRE|     714.0000    13851.60|     430.0000     8342.00|     443.0000     8594.20
212-00028 Seeding (Wetlands)                0.250 ACRE|    4470.0000     1117.50|    3200.0000      800.00|    3273.0000      818.25
213-00002 Mulching (Weed Free Hay)         12.550 ACRE|     501.0000     6287.55|     560.0000     7028.00|     577.0000     7241.35
213-00012 Spray-on Mulch Blanket            9.800 ACRE|    3440.0000    33712.00|    2800.0000    27440.00|    2891.0000    28331.80
213-00061 Mulch Tackifier                2455.000 LB  |       2.4000     5892.00|       2.4000     5892.00|       2.5000     6137.50
214-00225 Deciduous Tree (2.5 In C)         6.000 EACH|     605.0000     3630.00|     380.0000     2280.00|     388.5000     2331.00
214-00350 Deciduous Shrub (5 Gal)          18.000 EACH|      28.5000      513.00|      38.0000      684.00|      39.0000      702.00
214-01200 Plant (Tubeling)               2000.000 EACH|       2.1000     4200.00|       2.5000     5000.00|       2.5000     5000.00
216-00201 Soil Reten Blanket (S-C)(B     6600.000 SY  |       1.7000    11220.00|       1.9000    12540.00|       1.9500    12870.00
217-00020 Herbicide Treatment              10.000 HOUR|      73.0000      730.00|     150.0000     1500.00|     158.0000     1580.00
240-00010 Rem of Nests                     10.000 HOUR|      58.0000      580.00|     195.0000     1950.00|     105.5000     1055.00
240-00020 Netting                          22.000 SY  |       9.4500      207.90|      35.0000      770.00|       5.5000      121.00
304-06007 ABC (CL 6)                     6663.000 CY  |      24.5000   163243.50|      24.0000   159912.00|      24.0000   159912.00
403-00720 HMA (Patching) (Asph)            15.000 TON |     178.0000     2670.00|     160.0000     2400.00|     145.5000     2182.50
403-34751 HMA (Gr SX) (75) (PG 64-28      959.000 TON |     100.0000    95900.00|      90.0000    86310.00|      90.5000    86789.50
412-01200 Conc Pvmt (12 In)             23875.000 SY  |      52.0000  1241500.00|      49.8000  1188975.00|      53.6000  1279700.00
412-01220 Conc Pvmt (12 In) (Fast Tr     1894.000 SY  |      71.0000   134474.00|      70.0000   132580.00|      77.5000   146785.00
420-00000 Geomembrane                     127.000 SY  |       8.4000     1066.80|      10.5000     1333.50|      26.5000     3365.50
420-00102 Geotextile (Er Cont) (CL 1      357.000 SY  |       2.7000      963.90|       3.2000     1142.40|       3.5000     1249.50
420-00400 Media Filter Drain (MFD) m      240.000 CY  |     315.0000    75600.00|     105.0000    25200.00|      91.5000    21960.00
503-00018 Drilled Caisson (18 In)          24.000 LF  |      65.0000     1560.00|      66.0000     1584.00|      66.5000     1596.00
503-00036 Drilled Caisson (36 In)          60.000 LF  |     247.0000    14820.00|     250.0000    15000.00|     252.5000    15150.00
503-00042 Drilled Caisson (42 In)          17.000 LF  |     290.0000     4930.00|     290.0000     4930.00|     296.5000     5040.50
503-00048 Drilled Caisson (48 In)          84.000 LF  |     316.0000    26544.00|     320.0000    26880.00|     323.5000    27174.00
503-00054 Drilled Caisson (54 In)          21.000 LF  |     397.0000     8337.00|     400.0000     8400.00|     406.0000     8526.00
504-04410 Block Facing                    517.000 SF  |      24.0000    12408.00|      69.0000    35673.00|      28.0000    14476.00
506-00206 Riprap (6 In)                    30.000 CY  |      88.0000     2640.00|      52.0000     1560.00|      62.5000     1875.00
506-00212 Riprap (12 In)                  139.000 CY  |      88.0000    12232.00|      59.0000     8201.00|      53.0000     7367.00
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------------------------------------------------------+-------------------------+-------------------------+-------------------------
514-00000 Pipe Railing                     96.000 LF  |      69.0000     6624.00|     169.0000    16224.00|     118.0000    11328.00
601-03050 Conc CL D (Wall)                 88.200 CY  |     171.0000    15082.20|     380.0000    33516.00|     631.0000    55654.20
602-00020 Reinf Steel (Epoxy)             285.000 LB  |       3.2500      926.25|       2.4000      684.00|       2.0000      570.00
603-01185 18 In RCP (CIP)                 503.000 LF  |      56.0000    28168.00|      39.0000    19617.00|      51.0000    25653.00
603-01245 24 In RCP (CIP)                  58.000 LF  |      58.0000     3364.00|      72.0000     4176.00|      61.0000     3538.00
603-01365 36 In RCP (CIP)                  82.000 LF  |      85.0000     6970.00|     100.0000     8200.00|     106.5000     8733.00
603-03240 24 In RCP Spec                    8.000 LF  |     131.0000     1048.00|     165.0000     1320.00|      72.5000      580.00
603-05018 18 In RCES                        9.000 EACH|     543.0000     4887.00|    1200.0000    10800.00|     915.5000     8239.50
603-05024 24 In RCES                        2.000 EACH|     646.0000     1292.00|    1700.0000     3400.00|    1556.0000     3112.00
603-05036 36 In RCES                        2.000 EACH|     854.0000     1708.00|    2800.0000     5600.00|    2097.5000     4195.00
603-15036 36 In Equiv CSPA                425.000 LF  |      71.5000    30387.50|      85.0000    36125.00|      68.0000    28900.00
603-31336 36 In Equiv Arch SES              4.000 EACH|     977.0000     3908.00|    1050.0000     4200.00|     907.5000     3630.00
604-00511 Inlet Ty D (Spec) (10 Ft)         2.000 EACH|   24300.0000    48600.00|   14850.0000    29700.00|    8035.5000    16071.00
604-13005 Inlet Ty 13 (5 Ft)                1.000 EACH|    3350.0000     3350.00|    2200.0000     2200.00|    3376.0000     3376.00
604-30005 MH Slab Base (5 Ft)               1.000 EACH|    2240.0000     2240.00|    2100.0000     2100.00|    2011.5000     2011.50
605-00081 8 In PP Underdrain (Specia      800.000 LF  |      17.5000    14000.00|      32.0000    25600.00|      17.5000    14000.00
606-00301 Gdrail Ty 3 (6-3)               250.000 LF  |      16.0000     4000.00|      15.5000     3875.00|      16.0000     4000.00
606-00710 Gdrail Ty 7 (Sty CA)            100.000 LF  |      79.0000     7900.00|     103.0000    10300.00|      68.0000     6800.00
606-01370 Transition Ty 3G                  2.000 EACH|    1100.0000     2200.00|    1100.0000     2200.00|    1122.5000     2245.00
606-02003 End Anchor (Nonflared)            1.000 EACH|    1950.0000     1950.00|    1995.0000     1995.00|    2022.0000     2022.00
607-00020 Corner and Line Br Post (S        9.000 EACH|     131.0000     1179.00|     250.0000     2250.00|     256.5000     2308.50
607-01000 Fence BW MP                     480.000 LF  |       1.5000      720.00|       5.7500     2760.00|       5.5000     2640.00
607-01055 Fence Wire TWP                  500.000 LF  |       2.9500     1475.00|       5.0000     2500.00|       5.0000     2500.00
607-11525 Fence (Plastic)                2295.000 LF  |       2.3500     5393.25|       3.5000     8032.50|       3.5000     8032.50
607-52905 End Post (CL)                     2.000 EACH|     142.0000      284.00|     200.0000      400.00|     202.0000      404.00
607-53149 Fence CL (Spec) (48 In)         250.000 LF  |      38.5000     9625.00|      15.8000     3950.00|      16.0000     4000.00
608-00006 Conc Sidewalk (6 In)            654.000 SY  |      28.5000    18639.00|      40.0000    26160.00|      42.5000    27795.00
608-00010 Conc Curb Ramp                  119.000 SY  |      58.0000     6902.00|      95.0000    11305.00|      81.0000     9639.00
608-00015 Detectable Warnings              77.000 SF  |      37.0000     2849.00|      80.0000     6160.00|      35.0000     2695.00
609-21010 C and G Ty 2 I-B                 28.000 LF  |      24.0000      672.00|      17.0000      476.00|      20.0000      560.00
609-21011 C and G Ty 2 I-M               1190.000 LF  |      15.5000    18445.00|      19.0000    22610.00|      16.0000    19040.00
609-21021 C and G Ty 2 II-M               606.000 LF  |      21.0000    12726.00|      23.0000    13938.00|      17.0000    10302.00
609-23000 Gutter (Special)                526.000 LF  |      55.5000    29193.00|      57.0000    29982.00|       1.0000      526.00
609-24000 Gutter Ty 2 (Spec)              525.000 LF  |      55.5000    29137.50|      57.0000    29925.00|      69.0000    36225.00
610-00024 Median Cover (4 In Pattern     5511.000 SF  |       4.8400    26673.24|       6.0000    33066.00|       6.5000    35821.50
612-00001 Delin (Ty I)                    150.000 EACH|      17.0000     2550.00|      17.0000     2550.00|      17.0000     2550.00
612-00002 Delin (Ty II)                    50.000 EACH|      18.0000      900.00|      18.0000      900.00|      18.0000      900.00
612-00003 Delin (Ty III)                   25.000 EACH|      19.0000      475.00|      18.0000      450.00|      19.0000      475.00
613-00206 2 In Elec Cond (Bored)         2609.000 LF  |      10.5000    27394.50|      10.0000    26090.00|      10.5000    27394.50
613-00306 3 In Elec Cond (Bored)         2609.000 LF  |      12.0000    31308.00|      12.0000    31308.00|      12.0000    31308.00
613-01200 2 In Elec Cond (P)             1449.000 LF  |       4.5500     6592.95|       4.5000     6520.50|       4.5000     6520.50
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------------------------------------------------------+-------------------------+-------------------------+-------------------------
613-01300 3 In Elec Cond (P)             1379.000 LF  |       6.7500     9308.25|       6.9000     9515.10|       7.0000     9653.00
613-10000 Wiring                            1.000 L S |   28900.0000    28900.00|   29250.0000    29250.00|   29538.5000    29538.50
613-32300 Light Std Steel (30 Ft)           4.000 EACH|    3180.0000    12720.00|    3200.0000    12800.00|    3252.0000    13008.00
613-40010 Light Std Foundation              4.000 EACH|     641.0000     2564.00|     650.0000     2600.00|     655.5000     2622.00
613-70250 Lumin HPS (250 W)                 8.000 EACH|     333.0000     2664.00|     340.0000     2720.00|     340.5000     2724.00
614-00011 Sign Panel (CL I)               632.000 SF  |      17.0000    10744.00|      17.0000    10744.00|      17.0000    10744.00
614-00012 Sign Panel (CL II)              907.000 SF  |      21.0000    19047.00|      21.0000    19047.00|      21.0000    19047.00
614-00013 Sign Panel (CL III)             108.000 SF  |      23.0000     2484.00|      23.0000     2484.00|      23.5000     2538.00
614-01503 Steel Sign Supp (2-In Rd)(       21.000 EACH|     100.0000     2100.00|      99.0000     2079.00|     101.0000     2121.00
614-01573 Steel Sign Supp (2-1/2 Rd        47.000 EACH|     289.0000    13583.00|     290.0000    13630.00|     292.0000    13724.00
614-01583 Stl Sign Supp (2-1/2 In Rd       34.000 EACH|     368.0000    12512.00|     375.0000    12750.00|     371.5000    12631.00
614-70150 Ped Sig Face (16) (Countdo       12.000 EACH|     545.0000     6540.00|     550.0000     6600.00|     556.5000     6678.00
614-70336 Traf Sig Face (12-12-12)         51.000 EACH|     643.0000    32793.00|     650.0000    33150.00|     657.5000    33532.50
614-70448 Traf Sig Face (12-12-12-12        7.000 EACH|     800.0000     5600.00|     800.0000     5600.00|     817.5000     5722.50
614-72860 Ped Push Button                  12.000 EACH|     116.0000     1392.00|     115.0000     1380.00|     118.0000     1416.00
614-72866 Fire Preempt Unit + Timer         4.000 EACH|    4120.0000    16480.00|    4200.0000    16800.00|    4213.0000    16852.00
614-72886 Intersection Detect Sys (C        8.000 EACH|    6990.0000    55920.00|    7100.0000    56800.00|    7141.5000    57132.00
614-81140 Sig-Light Pole Steel (1-40        4.000 EACH|   14000.0000    56000.00|   13950.0000    55800.00|   14274.5000    57098.00
614-81150 Sig-Light Pole Steel (1-50        1.000 EACH|   18000.0000    18000.00|   18250.0000    18250.00|   18408.0000    18408.00
614-81155 Sig-Light Pole Steel (1-55        2.000 EACH|   19200.0000    38400.00|   19500.0000    39000.00|   19633.5000    39267.00
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   21900.0000    21900.00|   22000.0000    22000.00|   22376.5000    22376.50
614-81260 Sig-Light Pole Steel (2-60        2.000 EACH|   28400.0000    56800.00|   28750.0000    57500.00|   29004.5000    58009.00
614-84000 Traf Sig Ped Pole Steel           6.000 EACH|     855.0000     5130.00|     875.0000     5250.00|     873.5000     5241.00
614-86105 Telemetry (Field)                 4.000 EACH|    1790.0000     7160.00|    1800.0000     7200.00|    1824.5000     7298.00
614-86246 Ctrler (Ty 170E-HC11)             4.000 EACH|   16000.0000    64000.00|   16050.0000    64200.00|   16358.0000    65432.00
614-86800 Uninterrupted Power Supply        4.000 EACH|    4990.0000    19960.00|    5100.0000    20400.00|    5102.5000    20410.00
616-30024 24 In Trash Guard                 1.000 EACH|     407.0000      407.00|     480.0000      480.00|    1481.0000     1481.00
620-00002 Field Office (CL 2)               1.000 EACH|   11700.0000    11700.00|   15000.0000    15000.00|   26454.0000    26454.00
620-00011 Field Lab (CL 1)                  1.000 EACH|   13400.0000    13400.00|   15000.0000    15000.00|    6972.5000     6972.50
620-00020 Sanitary Facility                 2.000 EACH|     767.0000     1534.00|    2500.0000     5000.00|    1917.5000     3835.00
621-00450 Detour Pvmt                    2311.000 SY  |      24.5000    56619.50|      49.0000   113239.00|      57.0000   131727.00
625-00000 Const Surveying                   1.000 L S |   58600.0000    58600.00|   35000.0000    35000.00|   69033.5000    69033.50
626-00000 Mobilization                      1.000 L S |  239000.0000   239000.00|  400000.0000   400000.00|  364000.0000   364000.00
626-01000 Public Info Services              1.000 L S |   14300.0000    14300.00|   14000.0000    14000.00|   14436.5000    14436.50
627-00005 Epoxy Pvmt Mkg                  109.000 GAL |     131.0000    14279.00|     130.0000    14170.00|     146.0000    15914.00
627-00011 Pvmt Mkg Paint (Waterborne      145.000 GAL |      44.0000     6380.00|      45.0000     6525.00|      49.0000     7105.00
627-30405 Preform Thermoplastic Pvmt     1096.000 SF  |      11.0000    12056.00|      11.0000    12056.00|      12.5000    13700.00
627-30410 Preform Thermoplastic Pvmt     1682.000 SF  |       9.4500    15894.90|       9.5000    15979.00|      10.5000    17661.00
629-01031 Survey Monument (Ty 3A)           2.000 EACH|     470.0000      940.00|     800.0000     1600.00|     743.5000     1487.00
630-00000 Flagging                       3200.000 HOUR|      24.5000    78400.00|      24.0000    76800.00|      26.0000    83200.00
630-00007 Traf Ctrl Inspection             60.000 DAY |      84.0000     5040.00|      85.0000     5100.00|      90.5000     5430.00
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------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00012 Traf Ctrl Mgmt                  141.000 DAY |     683.0000    96303.00|     690.0000    97290.00|     736.5000   103846.50
630-80341 Const Traf Sign (A)              38.000 EACH|      10.5000      399.00|      10.5000      399.00|      11.5000      437.00
630-80342 Const Traf Sign (B)              90.000 EACH|      10.5000      945.00|      10.7500      967.50|      11.5000     1035.00
630-80343 Const Traf Sign (C)              16.000 EACH|      10.5000      168.00|      10.7500      172.00|      11.5000      184.00
630-80355 Port Mesg Panel                   8.000 EACH|    2100.0000    16800.00|    2100.0000    16800.00|    2265.5000    18124.00
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|      52.5000      420.00|      53.0000      424.00|      56.5000      452.00
630-80360 Drum Channel Dev                300.000 EACH|      10.5000     3150.00|      10.5000     3150.00|      11.5000     3450.00
630-80370 Conc Barrier (Temp)            2400.000 LF  |      19.5000    46800.00|      30.0000    72000.00|      18.5000    44400.00
630-80380 Traffic Cone                    300.000 EACH|       1.0500      315.00|       1.1000      330.00|       1.0000      300.00
630-85010 Impact Atten (Temp)               2.000 EACH|    1890.0000     3780.00|    2500.0000     5000.00|    2039.0000     4078.00
630-85020 Mobile Attenuator                 1.000 EACH|    3150.0000     3150.00|    3200.0000     3200.00|    3398.5000     3398.50
630-86810 Traffic Signal (Temp)             4.000 EACH|   12400.0000    49600.00|   13000.0000    52000.00|   19364.0000    77456.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     4,581,844.44|       $     4,689,168.60|       $     4,734,913.77
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     4,581,844.44|       $     4,689,168.60|       $     4,734,913.77
====================================================================================================================================
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                                                      |(  6 ) S4792             |(  7 ) 865A              |
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------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   19608.0400    19608.04|   15000.0000    15000.00|
202-00004 Rem Steel H or Pipe Piling       12.000 LF  |     300.0000     3600.00|      55.0000      660.00|
202-00010 Rem Tree                          5.000 EACH|     393.3300     1966.65|    1500.0000     7500.00|
202-00035 Rem Pipe                        576.000 LF  |      64.9100    37388.16|      21.0000    12096.00|
202-00037 Rem of End Section                4.000 EACH|     373.0600     1492.24|     190.0000      760.00|
202-00190 Rem of Conc Median Cover M      501.000 SY  |      12.0000     6012.00|      10.2000     5110.20|
202-00200 Rem Sidewalk                    102.000 SY  |      12.0000     1224.00|       8.4000      856.80|
202-00203 Rem Curb and Gutter            1361.000 LF  |       9.0000    12249.00|       5.0000     6805.00|
202-00206 Rem Conc Curb Ramp               39.000 SY  |      22.0000      858.00|      13.3000      518.70|
202-00220 Rem Asphalt Mat               23864.000 SY  |       4.5000   107388.00|       5.0000   119320.00|
202-00240 Rem Asphalt Mat (Planing)      5320.000 SY  |       6.7500    35910.00|       4.0000    21280.00|
202-00250 Rem Pavement Marking           4735.000 SF  |       2.1900    10369.65|       2.4000    11364.00|
202-00810 Rem Ground Sign                  63.000 EACH|      65.5800     4131.54|      65.0000     4095.00|
202-00821 Rem Sign Panel                    1.000 EACH|      65.5800       65.58|      56.0000       56.00|
202-00827 Rem of Pull Box                  29.000 EACH|      85.2600     2472.54|      90.0000     2610.00|
202-00840 Rem Traf Sig Pole                12.000 EACH|    1583.8000    19005.60|    1610.0000    19320.00|
202-00848 Rem Traf Sig Control+Cab          4.000 EACH|     276.5400     1106.16|     290.0000     1160.00|
202-00858 Rem Pedestal Pole                 4.000 EACH|      98.3700      393.48|     100.0000      400.00|
202-01000 Rem Fence                       423.000 LF  |       2.2400      947.52|       2.3000      972.90|
202-04002 Clean Culvert                    12.000 EACH|    1182.3500    14188.20|     500.0000     6000.00|
203-00000 Uncl Excav                      350.000 CY  |       9.8400     3444.00|      22.0000     7700.00|
203-00010 Uncl Excav (CIP)              27500.000 CY  |       7.6500   210375.00|       9.5000   261250.00|
203-00062 Emb Matl (CIP) (Spec)         17651.000 CY  |      15.3000   270060.30|      22.5000   397147.50|
203-01100 Proof Rolling                    10.000 HOUR|      87.4400      874.40|     150.0000     1500.00|
203-01510 Backhoe                          50.000 HOUR|     109.3000     5465.00|     105.0000     5250.00|
203-01550 Dozing                           50.000 HOUR|     131.1600     6558.00|     135.0000     6750.00|
203-01594 Combination Loader               50.000 HOUR|     109.3000     5465.00|     140.0000     7000.00|
203-01597 Potholing                        30.000 HOUR|     173.7900     5213.70|     230.0000     6900.00|
206-00000 Str Excav                       239.000 CY  |      10.9300     2612.27|      11.0000     2629.00|
206-00100 Str Bkfl (CL 1)                 263.000 CY  |      16.4000     4313.20|      29.0000     7627.00|
206-00360 Mechanical Reinforcement o      142.000 CY  |      27.3300     3880.86|      55.0000     7810.00|
207-00205 Topsoil                        8460.000 CY  |       4.3700    36970.20|       5.0000    42300.00|
207-00305 Wetland Topsoil                 185.000 CY  |       6.5600     1213.60|      10.0000     1850.00|
207-00310 Stockpile Wetland Topsoil       185.000 CY  |       6.5600     1213.60|      12.0000     2220.00|
208-00002 Erosion Log (12 In)            1220.000 LF  |       2.9000     3538.00|       3.5000     4270.00|
208-00007 Erosion Log (8 In)              300.000 LF  |       2.6800      804.00|       3.6000     1080.00|
208-00009 Erosion Log (20 In)            1195.000 LF  |       5.2500     6273.75|       6.0000     7170.00|
208-00020 Silt Fence                     2260.000 LF  |       1.0100     2282.60|       1.6500     3729.00|
208-00033 Sediment Trap                     2.000 EACH|   16991.6000    33983.20|     750.0000     1500.00|
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------------------------------------------------------+-------------------------+-------------------------+
208-00034 Gravel Bag                     1000.000 LF  |       5.6300     5630.00|       6.5000     6500.00|
208-00040 Check Dam                        12.000 EACH|     437.2100     5246.52|     550.0000     6600.00|
208-00045 Conc Washout Str                  8.000 EACH|     901.5800     7212.64|    1000.0000     8000.00|
208-00070 Vehicle Tracking Pad              8.000 EACH|    1304.1400    10433.12|    1800.0000    14400.00|
208-00103 Removal and Disposal of Se       50.000 HOUR|      49.1900     2459.50|      45.0000     2250.00|
208-00105 Removal and Disposal of Se       30.000 HOUR|      92.9100     2787.30|     120.0000     3600.00|
208-00106 Sweeping (Sediment Removal      200.000 HOUR|     163.9500    32790.00|     190.0000    38000.00|
208-00107 Rem Trash                        50.000 HOUR|     131.1100     6555.50|     135.0000     6750.00|
208-00206 Erosion Control Supervisor      141.000 DAY |     546.5100    77057.91|     175.0000    24675.00|
210-00810 Res Ground Sign                   1.000 EACH|     163.9500      163.95|     440.0000      440.00|
210-04010 Adj Manhole                       1.000 EACH|     475.4700      475.47|     450.0000      450.00|
210-04020 Modify Inlet                      1.000 EACH|    1967.4500     1967.45|     820.0000      820.00|
210-04050 Adj Valve Box                     2.000 EACH|     218.6100      437.22|     285.0000      570.00|
212-00006 Seeding (Native)                 19.400 ACRE|     742.1600    14397.90|     880.0000    17072.00|
212-00028 Seeding (Wetlands)                0.250 ACRE|    4645.3600     1161.34|    5125.0000     1281.25|
213-00002 Mulching (Weed Free Hay)         12.550 ACRE|     520.5200     6532.53|     530.0000     6651.50|
213-00012 Spray-on Mulch Blanket            9.800 ACRE|    3578.5700    35069.99|    3730.0000    36554.00|
213-00061 Mulch Tackifier                2455.000 LB  |       2.5100     6162.05|       2.5500     6260.25|
214-00225 Deciduous Tree (2.5 In C)         6.000 EACH|     628.4900     3770.94|     640.0000     3840.00|
214-00350 Deciduous Shrub (5 Gal)          18.000 EACH|      29.5100      531.18|      31.0000      558.00|
214-01200 Plant (Tubeling)               2000.000 EACH|       3.5000     7000.00|       3.9000     7800.00|
216-00201 Soil Reten Blanket (S-C)(B     6600.000 SY  |       1.7800    11748.00|       1.9500    12870.00|
217-00020 Herbicide Treatment              10.000 HOUR|      75.9700      759.70|     165.0000     1650.00|
240-00010 Rem of Nests                     10.000 HOUR|      78.6700      786.70|     122.0000     1220.00|
240-00020 Netting                          22.000 SY  |      11.9200      262.24|      17.0000      374.00|
304-06007 ABC (CL 6)                     6663.000 CY  |      24.3200   162044.16|      27.0000   179901.00|
403-00720 HMA (Patching) (Asph)            15.000 TON |     191.2800     2869.20|     151.0000     2265.00|
403-34751 HMA (Gr SX) (75) (PG 64-28      959.000 TON |     104.8300   100531.97|      96.0000    92064.00|
412-01200 Conc Pvmt (12 In)             23875.000 SY  |      53.0000  1265375.00|      51.9000  1239112.50|
412-01220 Conc Pvmt (12 In) (Fast Tr     1894.000 SY  |      83.0000   157202.00|      87.3000   165346.20|
420-00000 Geomembrane                     127.000 SY  |      13.1700     1672.59|      31.5000     4000.50|
420-00102 Geotextile (Er Cont) (CL 1      357.000 SY  |       6.0000     2142.00|       2.1000      749.70|
420-00400 Media Filter Drain (MFD) m      240.000 CY  |     109.3000    26232.00|     115.0000    27600.00|
503-00018 Drilled Caisson (18 In)          24.000 LF  |      67.7700     1626.48|      79.0000     1896.00|
503-00036 Drilled Caisson (36 In)          60.000 LF  |     256.8600    15411.60|     270.0000    16200.00|
503-00042 Drilled Caisson (42 In)          17.000 LF  |     301.6800     5128.56|     317.0000     5389.00|
503-00048 Drilled Caisson (48 In)          84.000 LF  |     329.0000    27636.00|     350.0000    29400.00|
503-00054 Drilled Caisson (54 In)          21.000 LF  |     413.1600     8676.36|     437.0000     9177.00|
504-04410 Block Facing                    517.000 SF  |      27.3300    14129.61|      29.5000    15251.50|
506-00206 Riprap (6 In)                    30.000 CY  |      81.0200     2430.60|      60.0000     1800.00|
506-00212 Riprap (12 In)                  139.000 CY  |      86.3400    12001.26|      60.0000     8340.00|



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/26/12
                                                                                                                   PAGE : 001 -13
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120726                CONTRACT ID : C16884                       COUNTIES : BOULDER, REGION 4
     LETTING DATE : 07/26/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) S4792             |(  7 ) 865A              |
                                                      |VILLALOBOS CONCRETE INC. |CONCRETE EXPRESS, INC.   |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
514-00000 Pipe Railing                     96.000 LF  |     174.1700    16720.32|     176.0000    16896.00|
601-03050 Conc CL D (Wall)                 88.200 CY  |     393.4900    34705.82|     585.0000    51597.00|
602-00020 Reinf Steel (Epoxy)             285.000 LB  |      13.1100     3736.35|       1.1000      313.50|
603-01185 18 In RCP (CIP)                 503.000 LF  |      40.4400    20341.32|     110.0000    55330.00|
603-01245 24 In RCP (CIP)                  58.000 LF  |      74.3300     4311.14|      87.0000     5046.00|
603-01365 36 In RCP (CIP)                  82.000 LF  |     103.8400     8514.88|     112.0000     9184.00|
603-03240 24 In RCP Spec                    8.000 LF  |     170.5100     1364.08|     175.0000     1400.00|
603-05018 18 In RCES                        9.000 EACH|    1224.1900    11017.71|    1900.0000    17100.00|
603-05024 24 In RCES                        2.000 EACH|    1748.8400     3497.68|    2050.0000     4100.00|
603-05036 36 In RCES                        2.000 EACH|    2896.5200     5793.04|    2350.0000     4700.00|
603-15036 36 In Equiv CSPA                425.000 LF  |      89.6300    38092.75|     130.0000    55250.00|
603-31336 36 In Equiv Arch SES              4.000 EACH|    1093.0300     4372.12|    2400.0000     9600.00|
604-00511 Inlet Ty D (Spec) (10 Ft)         2.000 EACH|   15302.3700    30604.74|    5500.0000    11000.00|
604-13005 Inlet Ty 13 (5 Ft)                1.000 EACH|    2295.3600     2295.36|    3600.0000     3600.00|
604-30005 MH Slab Base (5 Ft)               1.000 EACH|    2186.0500     2186.05|    3400.0000     3400.00|
605-00081 8 In PP Underdrain (Specia      800.000 LF  |      32.7900    26232.00|      29.0000    23200.00|
606-00301 Gdrail Ty 3 (6-3)               250.000 LF  |      16.2300     4057.50|      16.6000     4150.00|
606-00710 Gdrail Ty 7 (Sty CA)            100.000 LF  |      70.0000     7000.00|      70.0000     7000.00|
606-01370 Transition Ty 3G                  2.000 EACH|    1154.4000     2308.80|    1275.0000     2550.00|
606-02003 End Anchor (Nonflared)            1.000 EACH|    2078.2800     2078.28|    2110.0000     2110.00|
607-00020 Corner and Line Br Post (S        9.000 EACH|     263.8000     2374.20|     270.0000     2430.00|
607-01000 Fence BW MP                     480.000 LF  |       5.9000     2832.00|       6.0000     2880.00|
607-01055 Fence Wire TWP                  500.000 LF  |       5.0800     2540.00|       5.2000     2600.00|
607-11525 Fence (Plastic)                2295.000 LF  |       3.6600     8399.70|       4.1500     9524.25|
607-52905 End Post (CL)                     2.000 EACH|     207.9500      415.90|     215.0000      430.00|
607-53149 Fence CL (Spec) (48 In)         250.000 LF  |      16.4000     4100.00|      16.6500     4162.50|
608-00006 Conc Sidewalk (6 In)            654.000 SY  |      39.6500    25931.10|      43.1500    28220.10|
608-00010 Conc Curb Ramp                  119.000 SY  |     103.5800    12326.02|      60.0000     7140.00|
608-00015 Detectable Warnings              77.000 SF  |      65.0000     5005.00|      35.0000     2695.00|
609-21010 C and G Ty 2 I-B                 28.000 LF  |      10.4000      291.20|      16.5000      462.00|
609-21011 C and G Ty 2 I-M               1190.000 LF  |      12.0000    14280.00|      15.0000    17850.00|
609-21021 C and G Ty 2 II-M               606.000 LF  |      35.0000    21210.00|      16.6000    10059.60|
609-23000 Gutter (Special)                526.000 LF  |      12.0000     6312.00|      56.3000    29613.80|
609-24000 Gutter Ty 2 (Spec)              525.000 LF  |      67.7700    35579.25|      51.0000    26775.00|
610-00024 Median Cover (4 In Pattern     5511.000 SF  |       5.5000    30310.50|       4.5000    24799.50|
612-00001 Delin (Ty I)                    150.000 EACH|      25.1400     3771.00|      19.2500     2887.50|
612-00002 Delin (Ty II)                    50.000 EACH|      26.2300     1311.50|      20.0000     1000.00|
612-00003 Delin (Ty III)                   25.000 EACH|      27.3300      683.25|      20.5000      512.50|
613-00206 2 In Elec Cond (Bored)         2609.000 LF  |      10.9100    28464.19|      11.2000    29220.80|
613-00306 3 In Elec Cond (Bored)         2609.000 LF  |      12.4500    32482.05|      12.8000    33395.20|
613-01200 2 In Elec Cond (P)             1449.000 LF  |       4.7400     6868.26|       5.0000     7245.00|
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------------------------------------------------------+-------------------------+-------------------------+
613-01300 3 In Elec Cond (P)             1379.000 LF  |       7.0200     9680.58|       7.3000    10066.70|
613-10000 Wiring                            1.000 L S |   30050.5800    30050.58|   30500.0000    30500.00|
613-32300 Light Std Steel (30 Ft)           4.000 EACH|    3308.5900    13234.36|    3380.0000    13520.00|
613-40010 Light Std Foundation              4.000 EACH|     666.7500     2667.00|     680.0000     2720.00|
613-70250 Lumin HPS (250 W)                 8.000 EACH|     346.4900     2771.92|     360.0000     2880.00|
614-00011 Sign Panel (CL I)               632.000 SF  |      17.2200    10883.04|      18.6000    11755.20|
614-00012 Sign Panel (CL II)              907.000 SF  |      24.0500    21813.35|      22.6000    20498.20|
614-00013 Sign Panel (CL III)             108.000 SF  |      26.2300     2832.84|      25.6000     2764.80|
614-01503 Steel Sign Supp (2-In Rd)(       21.000 EACH|     163.9500     3442.95|     105.0000     2205.00|
614-01573 Steel Sign Supp (2-1/2 Rd        47.000 EACH|     338.8400    15925.48|     316.0000    14852.00|
614-01583 Stl Sign Supp (2-1/2 In Rd       34.000 EACH|     409.8900    13936.26|     401.0000    13634.00|
614-70150 Ped Sig Face (16) (Countdo       12.000 EACH|     566.1900     6794.28|     582.0000     6984.00|
614-70336 Traf Sig Face (12-12-12)         51.000 EACH|     668.9300    34115.43|     680.0000    34680.00|
614-70448 Traf Sig Face (12-12-12-12        7.000 EACH|     831.7900     5822.53|     845.0000     5915.00|
614-72860 Ped Push Button                  12.000 EACH|     120.2300     1442.76|     125.0000     1500.00|
614-72866 Fire Preempt Unit + Timer         4.000 EACH|    4285.7600    17143.04|    4430.0000    17720.00|
614-72886 Intersection Detect Sys (C        8.000 EACH|    7265.3500    58122.80|    7750.0000    62000.00|
614-81140 Sig-Light Pole Steel (1-40        4.000 EACH|   14521.9500    58087.80|   14750.0000    59000.00|
614-81150 Sig-Light Pole Steel (1-50        1.000 EACH|   18726.8200    18726.82|   19075.0000    19075.00|
614-81155 Sig-Light Pole Steel (1-55        2.000 EACH|   19973.9700    39947.94|   20300.0000    40600.00|
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   22764.4600    22764.46|   23300.0000    23300.00|
614-81260 Sig-Light Pole Steel (2-60        2.000 EACH|   29509.5300    59019.06|   30075.0000    60150.00|
614-84000 Traf Sig Ped Pole Steel           6.000 EACH|     888.6300     5331.78|     905.0000     5430.00|
614-86105 Telemetry (Field)                 4.000 EACH|    1855.9600     7423.84|    2230.0000     8920.00|
614-86246 Ctrler (Ty 170E-HC11)             4.000 EACH|   16641.3300    66565.32|   17225.0000    68900.00|
614-86800 Uninterrupted Power Supply        4.000 EACH|    5190.7800    20763.12|    5270.0000    21080.00|
616-30024 24 In Trash Guard                 1.000 EACH|     502.7900      502.79|    3555.0000     3555.00|
620-00002 Field Office (CL 2)               1.000 EACH|   45000.0500    45000.05|   18785.0000    18785.00|
620-00011 Field Lab (CL 1)                  1.000 EACH|   12000.0000    12000.00|   19000.0000    19000.00|
620-00020 Sanitary Facility                 2.000 EACH|    2000.0000     4000.00|    1050.0000     2100.00|
621-00450 Detour Pvmt                    2311.000 SY  |      45.0000   103995.00|      49.0000   113239.00|
625-00000 Const Surveying                   1.000 L S |   43721.0600    43721.06|   40500.0000    40500.00|
626-00000 Mobilization                      1.000 L S |  339111.8000   339111.80|  227000.0000   227000.00|
626-01000 Public Info Services              1.000 L S |   14859.7000    14859.70|   17500.0000    17500.00|
627-00005 Epoxy Pvmt Mkg                  109.000 GAL |     109.3000    11913.70|     119.0000    12971.00|
627-00011 Pvmt Mkg Paint (Waterborne      145.000 GAL |      45.9100     6656.95|      85.0000    12325.00|
627-30405 Preform Thermoplastic Pvmt     1096.000 SF  |      11.7500    12878.00|      10.8000    11836.80|
627-30410 Preform Thermoplastic Pvmt     1682.000 SF  |       9.8400    16550.88|       8.9000    14969.80|
629-01031 Survey Monument (Ty 3A)           2.000 EACH|     819.7700     1639.54|     830.0000     1660.00|
630-00000 Flagging                       3200.000 HOUR|      24.0500    76960.00|      25.6500    82080.00|
630-00007 Traf Ctrl Inspection             60.000 DAY |      81.9800     4918.80|      89.0000     5340.00|
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------------------------------------------------------+-------------------------+-------------------------+
630-00012 Traf Ctrl Mgmt                  141.000 DAY |     546.5100    77057.91|     767.0000   108147.00|
630-80341 Const Traf Sign (A)              38.000 EACH|      27.3300     1038.54|      11.1000      421.80|
630-80342 Const Traf Sign (B)              90.000 EACH|      27.3300     2459.70|      11.1000      999.00|
630-80343 Const Traf Sign (C)              16.000 EACH|      27.3300      437.28|      29.0000      464.00|
630-80355 Port Mesg Panel                   8.000 EACH|    4372.1100    34976.88|    2500.0000    20000.00|
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|     874.4200     6995.36|     115.0000      920.00|
630-80360 Drum Channel Dev                300.000 EACH|      27.3300     8199.00|      12.0000     3600.00|
630-80370 Conc Barrier (Temp)            2400.000 LF  |      25.0000    60000.00|      25.0000    60000.00|
630-80380 Traffic Cone                    300.000 EACH|       5.4700     1641.00|      13.3000     3990.00|
630-85010 Impact Atten (Temp)               2.000 EACH|    3279.0800     6558.16|    2000.0000     4000.00|
630-85020 Mobile Attenuator                 1.000 EACH|   21860.5300    21860.53|    3400.0000     3400.00|
630-86810 Traffic Signal (Temp)             4.000 EACH|   12908.6400    51634.56|   14300.0000    57200.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     4,923,019.17|       $     4,957,328.05|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     4,923,019.17|       $     4,957,328.05|
===========================================================================================================


